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March 19, 2019 
 
To: All Known Prospective Submitters 
 
Addendum Number 2: 
 
Re: Bayou Chico Contaminated Sediment Remediation Project 
 Specification Number: PD 18-19.021 
 
All: 
 
We recently sent you a Request for Letters of Interest on the above-mentioned specification. 
 
This Addendum Number 2 provides for: 
 
Clarifications  

 
1. Is the expectation that the full scope of work identified in the RLI will be performed for the 

$335,500 budget? 
 
Response - The County is aware of the budget limitations and is seeking funding to 
supplement shortfalls associated with project design and permitting. The firm should 
present a complete scope of work the firm determines will be necessary to effectively and 
efficiently design, permit, and implement the project. 

 
2. Under  6. Project Approach, Estimated Project Costs, there is reference to “additional 

funding sources are being identified and secured.”   
a) What are the additional funding sources and when are those sources expected to be 

available? 
 
Response - The County is evaluating several funding opportunities. Escambia County 
has allocated all of its RESTORE Pot 3 allocation to the Bayou Chico Contaminated 
Sediment Remediation Project. Funding can be used for design and implementation. 
The Gulf Consortium nor RESTORE Council have approved a grant award, as such a 
schedule cannot be provided at this time. 

b) Does this refer to additional funding sources for this scope of work? 
 
Response - Yes. 
  

c) Does the additional funding sources refer to project implementation? 
 
Response - Yes. 

 

Paul R. Nobles/Purchasing Manager 
Office of Purchasing 
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3. Deliverable 1(b), Attachment A, Grant Work Plan, requires (in part): “submit(al) of 
electronic copies of the chemical analysis of sediment to be used to determine appropriate 
handling and disposal methods….” Does the County have an opinion on how may samples 
it wants to have analyzed?   
 
Response - The County will rely on the expertise and experience of the firm, in consultation 
with state and federal permitting agencies, to determine the number of samples required 
to adequately quantify and qualify contaminated sediment within the project area and meet 
the requirements to successfully obtain all necessary permits. 
 

4. The RLI includes Tasks, budget category and budget amount (see page 69/159).  Upon 
what assumptions is the budget based?  
 
Response - Funding allocated by the RESTORE Council was negotiated and approved 
by the State of Florida. 

  
This Addendum Number 2 is furnished to all known prospective Submitters.  Please sign and 
return one copy of this Addendum, with original signature, with your bid as an acknowledgement 
of you having received same.  You may photo copy for your record. 
 
Sincerely, 
 
Paul R. Nobles 
Purchasing Manager 

 
Acknowledgement of Receipt of Addendum 2: 

SIGNED:  ____________________________ 

COMPANY:  __________________________ 


