

Board of County Commissioners • Escambia County, Florida

Paul R. Nobles/Purchasing Manager Office of Purchasing

August 09, 2018

To:

All Known Prospective Bidders

ADDENDUM NUMBER 1:

Re:

PD 17-18.023 Design Services for OC Phillips Road Over Brushy Creek Bridge

All:

Your firm was recently sent a Request for Letters of Interest regarding the abovementioned specification.

This Addendum Number 1 provides for updates to the meeting schedule as shown below:

Meeting Date	Meeting Title	Incorrect Time	Correct Time
August 28	Short-List (Selection	1:00 PM CDT	9:00 AM CDT
	Committee Only)		
September 5	Discussion/Ranking	1:00 PM CDT	9:00 AM CDT
September 25	1 st Negotiation	2:00 PM CDT	9:00 AM CDT
September 27	2 nd Negotiation	8:30 AM CDT	9:00 AM CDT

Additionally, the date for making the solicitation records was incorrectly listed as August 16, 2018. The correct date is September 21, 2018.

This Addendum Number 1 is furnished to all known prospective bidders. Please sign and return one copy of this Addendum, with original signature, with your bid as an acknowledgement of your having received same. You may photo copy this form for your records.

Jeffrey Lovingood Purchasing Specialist

Sincerely

Acknowledgement of Receipt of Addendum:

SIGNED: ____

COMPANY: