

Board of County Commissioners • Escambia County, Florida

Paul R. Nobles/Purchasing Manager
Office of Purchasing

July 17, 2018

To: All Known Prospective Submitters

Addendum Number 2:

Re: Construction Engineering and Inspection (CEI) for CR 295A North Old Corry Field Road
Sidewalks and Drainage Improvements (Sidewalk Portion Only) (LAP)
Specification Number: PD 17-18.054

All:

We recently sent you a Request for Letters of Interest on the above-mentioned specification.

This Addendum Number 2 provides for:

Extending Due Date


Extending due date pending FDOT approval of a revised Scope of Work.

~~Letters of Interest will be received until: 11:59 p.m., CDT, July 10, 2018, July 17, 2018.~~

Letters of Interest will be received until: 11:59 p.m., CDT, July 31, 2018.

This Addendum Number 2 is furnished to all known prospective Submitters. Please sign and return one copy of this Addendum, with original signature, with your proposal as an acknowledgement of you having received same. You may photo copy for your record.

Sincerely,


Emily D. Weddington, CPPB
Purchasing Coordinator

Acknowledgement of Receipt of Addendum 2:

SIGNED: _____

COMPANY: _____

